
DuPont Tyvek Trifecta (or equivalent approved) breather membrane 

fixed to existing exposed masonry with a suitable anchor fixing system 

or a masonry nail/screw and EPDM rubber washer. Fixings should be 

at maximum 500mm centres. Tyvek 1310D double sided tape (20mm 

width) may be used in continuous vertical strips at 1200mm centres to 

provide complimentary adhesion to the substrate in conjunction with 

appropriate mechanical fixings.

Stainless steel drip Flashing fixed 150mm above 

Ground Level
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Temporary code 5 lead flashing cut into top of gable. This flashing to 

be folded over top of breather membrane to ensure water tight junction 

Edges of breather membrane to be sealed as per manufacturers 

recommendations with mechanical and adhesive fixing

Treated sawn 25x38mm batten restraint bars to be fitted over top of 

breather membrane vertically every 500mm

New painted timber fascia and soffit to match existing
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Allowance for the wall to be stabilised/tied back using Helifix Cem Ties 

at circa 450mm vertical and horizontal centres across the entire gable 

end. Ties to be installed in accordance with manufacturers 

instructions. If by further investigation, the wall is found to be a solid 

wall thickness (i.e. no cavity/rubble fill) then ties may be omitted from 

the works. To be agreed
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Newly exposed gable end temporarily protected for 12 month 

period with installation of breather membrane

Blue region indicates existing Sunflower roof to be retained

New rafters and gable ladder to be installed over top of existing gable end wall. 

Reinstatement of roof to include structure, felt and battens. Please refer to 

indicative detail E for further details, Structural Engineer to be consulted should 

any significant deviations be uncovered with the roof structure. Roof work to 

also include roof covering (slate), fascias (painted timber), soffit boards (painted 

timber) and trims (white uPVC) all to match existing Sunflower Cafe

Existing Red Cross building to be removed as per Structural Engineers 

drawing: MIL-WSP-XX-XX-DR-S-000004 - Plan Showing Extent of Demolition

Red region indicates area of existing Sunflower cafe roof to be exposed and 

carefully removed. Roof covering and structure to be removed circa 1000mm or 

to nearest rafter after line of demolished Red Cross Building wall

Blue region indicates existing Sunflower Cafe roof to be 

retained

Red Cross Building to be demolished

Existing Sunflowers roof to be retained

Red region indicates area of existing 

Sunflower cafe roof to be exposed and 

carefully removed. Roof covering and 

structure to be removed circa 1000mm or to 

nearest rafter after line of demolished Red 

Cross Building wall

Completed Demolition of Red Cross Building

Existing Sunflowers roof to be retained

Green region indicates new rafters and 

gable ladder to be installed over top of 

existing gable end wall. Reinstatement of 

roof to include structure, felt and battens. 

Please refer to indicative detail E for further 

details, Structural Engineer to be consulted 

should any significant deviations be 

uncovered with the roof structure. Roof 

work to also include roof covering (slate), 

fascias (painted timber), soffit boards 

(painted timber) and trims (white uPVC) all 

to match existing Sunflower 
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Potential extent of existing strip foundation, to 

be confirmed by investigation on site

FND2 Mass concrete underpinning to existing 

wall/foundations of Sunflower Cafe gable end 

placed in narrow segments with a maximum 

length of 900mm. Depth of foundation to be circa 

600mm deep subject to confirmation on site
Excavation to be backfilled with 

Type 1 granular sub base 

compacted in layers of 150mm

INTERNAL FLOOR LEVEL

(SUNFLOWER CAFE)

Existing stone masonry gable wall to 

sunflower cafe
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NOTES:

- MASS CONCRETE UNDERPINNING TO BE FINISHED 100mm ABOVE THE UNDERSIDE OF THE EXISTING FOOTING AND USE A VIBRATING POKER TO EXPEL ANY AIR POCKETS.

- CLAY AND ANY OTHER MATERIALS ON THE UNDERSIDE OF THE EXISTING FOOTING IS TO BE THOROUGHLY CLEANED OFF PRIOR TO CONCRETING.

- CONTRACTOR TO AGREE SEQUENCE WITH ENGINEER FOR UNDERPINNING WORKS PRIOR TO COMMENCEMENT ON SITE.

- CONTRACTOR TO ADVISE OF ALL TEMPORARY WORKS TO ENSURE THAT ALL WORKS ARE UNDERTAKEN IN A SAFE MANNER.
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25x38mm treated timber battens fixed over 

breather membrane at 500mm centres

DuPont Tyvek Trifecta (or equivalent 

approved) breather membrane fixed to 

existing exposed masonry with a suitable 

anchor fixing system or a masonry nail/screw 

and EPDM rubber washer. Fixings should be 

at maximum 500mm centres. Tyvek 1310D 

double sided tape (20mm width) may be used 

in continuous vertical strips at 1200mm 

centres to provide complimentary adhesion to 

the substrate in conjunction with appropriate 

mechanical fixings.

Stainless steel drip Flashing fixed 

150mm above Ground Level

Tiles, battens and roofing felt to 

be extended over newly exposed 

Sunfolwers Cafe gable wall

Newly installed end rafter

Gable ladder

30x5mm Galvanised steel 

restraint straps at 

1200mm centres. Straps 

to extend over 3 rafters

50x100mm Noggins to 

be provided at 600mm 

centres and location of 

straps

Gable wall (assumed 

solid stone)

50x150mm C24 

Rafters

Party 

Wall
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a. This drawing is confidential and copyright and owned by WSP (Real Estate & Infrastructure) Ltd. and is 
for use on this site only unless contractually stated otherwise.

b. Dimensions are not to be scaled from this drawing. Discrepancies and / or ambiguities within this 

drawing, between it and information given elsewhere, must be reported immediately to the architect for 
clarification before proceeding.

c. Graphical representations of equipment on this drawing have been co-ordinated, but are 
approximations only. Please refer to the Specifications and / or Details for actual sizes, or specific 

contractor construction information where only design intent is provided.
d. This drawing is to be read in conjunction with all other relevant architectural drawings and 

specifications as well as the drawings and specifications of other design disciplines, including structural 
engineers and building services engineers.

e. It is assumed that all works on this drawing will be carried out by a competent contractor, aware of their 

duties under CDM redulations 2015 and working to a construction phase plan developed by the 
Priciple Contractor.
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A 1 : 50  -   Sunflowers Cafe Gable End Remedial Works

Sunflowers Cafe - Remedial Works 3D View

P01 Issued for Tender 22/10/24

Existing Photographs

Sunflowers Cafe - Existing 3D View

Notes:

- Demolition of existing Red Cross building exposes 

former gable end of Sunflower Cafe. Exact condition 
of wall is unclear until it's fully exposed during 

demolition. Allowance to be made for temporary 
protection of gable wall and reinstatement of 

Sunflowers roof.
- Proposed temporary protection of newly exposed 

Sunflower gable end is designed to last ONLY 12 
months. A permanent refinishing weathertight 

facade will be included as part of the main public 
realm works.

- Tyvek Trifecta recommendations, data sheets and 
installation instructions to be followed by Contractor 

when installing breather membrane. 
- Gable ladder to be re-built with like for like 

materials, Structural Engineer to be consulted on 
new timber roof structure sizing and fixing.

To be read in conjunction with drawings: 

- MIL-WSP-XX-XX-DR-S-000002 - Location Plan

- MIL-WSP-XX-XX-DR-S-000003 - Demolition 
Contract Site Boundary Plan

- MIL-WSP-XX-XX-DR-S-000004 - Plan Showing 
Extent of Demolition

- MIL-WSP-XX-XX-DR-S-000005 - Plan showing 
Fencing Layout and Details

- MIL-WSP-XX-XX-DR-S-000006 - Plan showing 
Permanent Fencing Layout and Details

- MIL-WSP-XX-XX-DR-S-000007 - Remedial works 
to Gable end of Howfields Hotel

- MIL-WSP-XX-XX-DR-S-000008 - Remedial works 
to the rear of Sunflower Cafe

- MIL-WSP-XX-XX-DR-S-000009 - Plan Showing 
Proposed Site Levels

- MIL-ESA-XX-XX-DR-A-060101 - Howfields Hotel 

Gable End Remedial Works
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B 1 : 100  -   Sunflowers Cafe - Roof Plan Existing
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C 1 : 100  -   Sunflowers Cafe - Roof Plan Proposed

D 1 : 10  -   Indicative Underpinning Detail

E 1 : 20  -   Indicative Gable Ladder Detail
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