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 Quest House, St Mellons Business Park, Fortran Road,
St Mellons, Cardiff, CF3 0EY, UK

Revision

Merthyr Tydfil Interchange Link

Demolition of No's 34-38 High Street,
Merthyr Tydfil

Plan Showing Extent of Demolition

T02
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70121420 25/09/24

Confidential

MIL-WSP-XX-XX-DR-S-000004

D2 - Issued For Tender

Notes
1. Do not scale from this drawing.

2. The buildings to to be demolished are located at OS Grid
Reference SO 04961 05967

Wall to Howfield Hotel to remain and be
protected at all times during the demolition.

Plan Showing Proposed Demolition Works Site Boundary
Scale 1:100
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Key

Demolition Contract Site Boundary

Buildings to be demolished down to 
underside of foundation including ground floor slabs

Party wall between Red Cross building and Sunflower Cafe to remain. Suitable
underpinning and remedial wall ties required  Remedial works also required to

Sunflower Cafe roof following demolition of Red Cross parapet roof. Exposed wall to
be temporarily covered with suitable breather membrane to weatherpoof the building.

See architects drawing MIL-ESA-XX-XX-DR-A-060100 for details.

Gable wall of existing Howfield Hotel to be temporarily
shored following the demolition of Monique's. This is to
ensure the continued stability of the gable wall prior to

the construction of the replacement of Monique's building
in a future work stage.

.

Blockwork wall of Monique's original building and rear
extension to be carefully demolished adjacent to the
Hotel side wall. Remedial works to the hotel wall to be
by architect.

External retaining walls, paths and steps to rear
of Monique's to be demolished. Care to be taken
due to proximity of live substation. Ground levels
to be re-graded to take out level difference. See
drawing MIL-WSP-XX-XX-DR-S-000009.

Substation will be relocated here prior to the demolition.
Substation to be suitably protected throughout.

Concrete hardstanding to rear of
monique's to be removed.

Ground floor level in Peacock's is circa
900mm below the yard level to the rear. Site
levels to be re-graded following the demolition.

Asphalt hardstanding to the rear of Peacock's
to be removed and suitably disposed of.

Stone masonry retaining wall adjacent to the existing
turning head to be demolished (Concrete fill between
kerb and wall to remain). Levels to be re-graded in
this area to suit site perimeter levels. See drawing
MIL-WSP-XX-XX-DR-S-000009.

Turning head and section of footway to
the rear to remain and be protected or
reinstated following demolition.

Masonic Street to be kept operational
throughout the demolition.

Existing sub-station to be relocated to rear of Monique's
prior to demolition. Walls / gates surrounding

decommissioned substation to be demolished.

Removal of large tree stump, circa 1.5m
diameter. Void to be backfilled with

compacted 6F5 material.

Stone paving to High Street to be
protected throughout the demolition.

All services below the High Street to be
protected throughout the demolition.

SAFETY, HEALTH AND
ENVIRONMENTAL INFORMATION

IN ADDITION TO THE HAZARDS/RISKS NORMALLY ASSOCIATED WITH THE
TYPES OF WORK DETAILED ON THIS DRAWING, NOTE THE FOLLOWING

IT IS ASSUMED THAT ALL WORKS WILL BE CARRIED OUT BY A
COMPETENT CONTRACTOR WORKING, WHERE APPROPRIATE,

TO AN APPROVED METHOD STATEMENT

Demolition site adjacent to live substation.

Demolition site adjacent to occupied premises.

Demolition site adjacent to live highway.

Demolition site adjacent to pedestrianised areas.

Rear block cavity wall to remain to support roof to
rear of Sunflower cafe. Top of wall to be lowered

and precast capping installed. See drawing
MIL-WSP-XX-XX-DR-S-000008 for details.

Bollard to be removed

Telecomms pole to be protected.

Street lighting column to be protected.

Party wall between Howfield Hotel and Monique's to
remain. Exposed wall to be temporarily covered with a

suitable breather membrane to weatherproof the
building. See architects drawing
MIL-ESA-XX-XX-DR-A-060101

Asphalt hardstanding and soft landscaping
to be removed and suitably disposed of.

New blockwork retaining wall required to ensure
continued stability and waterproofing of existing
basement below Howfield Hotel. See drawing
MIL-WSP-XX-XX-DR-S-000007 for details.

Below ground wall to the front elevation to remain
in place following demolition and subsequently
buried to ensure continued stability of the High

Street and any associated services.

Existing basement / cellar formed from stone / brick
masonry, circa 5.0mx6.5mx2.0m in depth to be

demolished as part of the works and excavation to be
backfilled using suitable 6F5 crushed material in

accordance with the works information.
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